



515 Lincoln Highway
Rochelle IL 61068
ph 815 562 9087
fax 815 562 4233
www.fehr-graham.com

March 16, 2011

Mrs. Kathy Cooper
Superintendent of Water/Water Reclamation
Rochelle Municipal Utilities
333 Lincoln Highway
Rochelle, IL 61068

RE: Rochelle Municipal Utilities
Sanitary Sewer Lining And Improvements Project - 2010
Rochelle, Illinois

Dear Mrs. Cooper,

In compliance with the bid solicitation for the above referenced project, bid packages were available in our office with bids due by 10:00 a.m. March 16, 2010 at City Hall. Five contractors picked up bid packages with three bids received for the opening.

Our office has completed the review of the bids. Insituform Technologies USA, Inc. submitted the low total (base \$387,638.90 +alternate \$124,628.50) bid of \$512,267.40. Their bid was returned with the necessary bid security and acknowledgement of Addendums No. 1 and No. 2. A tabulation of the bids is attached for your review.

Should the City find it in their favor, Fehr-Graham & Associates would recommend that the project for the RMU Sanitary Sewer Lining And Improvements Project – 2010 be awarded to Insituform Technologies USA, Inc. for a total of \$512,267.40. Fehr-Graham & Associates can proceed with preparing the contract documents should you decide to move forward.

I trust that the information contained herein is in line with your expectations. Should you have any questions, please do not hesitate to contact me at this office.

Sincerely yours,

Terry M. Heitkamp, P.E.
Project Engineer

JMV:bm

F:\Documents\SPECS\10-190B RCHL San Swr Lining & Imp\10-190B Ltr of Rec 3-16-11.doc

Enc.

BID DATE: March 16, 2011

| CONTRACTOR AND ADDRESS: | | ENGINEER'S ESTIMATE | | Hoerr Construction, Inc. P. O. Box 10195 1601-D W. Luthy Drive Peoria, IL 61612 | | Insituform Technologies USA, Inc. USA, Inc. 817 W. Main St. Brownsville, WI 53006 | | Visu-Sewer of Illinois, LLC W230 N4855 Betker Drive Pewaukee, WI 53072 | |
|---|---|---------------------|--------------------------|--|--------------|--|--------------|--|--------------|
| Item No. and Description | Approx. Quantity | Unit | Total | Unit | Total | Unit | Total | Unit | Total |
| BASE BID | | | | | | | | | |
| Pre-Televising & Cleaning of Sanitary | | | | | | | | | |
| 1. | Sewer Mains | 8,273 L.F. | \$2.50 \$20,682.50 | \$2.00 | \$16,546.00 | \$2.70 | \$22,337.10 | \$2.00 | \$16,546.00 |
| 2. | Cured-In-Place Lining, 8" | 7,986 L.F. | \$30.00 \$239,580.00 | \$24.50 | \$195,657.00 | \$25.00 | \$199,650.00 | \$27.50 | \$219,615.00 |
| 3. | Cured-In-Place Lining, 12" | 287 L.F. | \$50.00 \$14,350.00 | \$35.25 | \$10,116.75 | \$36.70 | \$10,532.90 | \$44.00 | \$12,628.00 |
| 4. | Grind Flush Protruding Services | 24 EA. | \$300.00 \$7,200.00 | \$200.00 | \$4,800.00 | \$617.80 | \$14,827.20 | \$300.00 | \$7,200.00 |
| 5. | Service Lateral Reinstatements | 202 EA. | \$150.00 \$30,300.00 | \$100.00 | \$20,200.00 | \$160.00 | \$32,320.00 | \$150.00 | \$30,300.00 |
| Manhole Removal and Replacement | | | | | | | | | |
| 6. | Complete | 11 EA. | \$10,000.00 \$110,000.00 | \$9,315.00 | \$102,465.00 | \$7,722.10 | \$84,943.10 | \$11,200.00 | \$123,200.00 |
| 7. | Manhole Complete | 1 EA. | \$8,500.00 \$8,500.00 | \$13,900.00 | \$13,900.00 | \$7,722.10 | \$7,722.10 | \$12,000.00 | \$12,000.00 |
| 8. | Manhole Interior Cementious Lining | 115 V.F. | \$150.00 \$17,250.00 | \$200.00 | \$23,000.00 | \$133.10 | \$15,306.50 | \$140.00 | \$16,100.00 |
| BASE BID TOTAL | | | \$447,862.50 | | \$386,684.75 | | \$387,638.90 | | \$437,589.00 |
| ALTERNATE BID | | | | | | | | | |
| Lateral Cleaning and Video Inspection, 25' | | | | | | | | | |
| 1. | 25' | 20 EA. | \$250.00 \$5,000.00 | \$895.00 | \$17,900.00 | \$772.20 | \$15,444.00 | \$854.00 | \$17,080.00 |
| | | | \$1,200.00 | | | | | | |
| 4" to 6" Dia. VAC-A-TEE Cleanout Installation, 0' to 6' Depth Vacuum | | | | | | | | | |
| 2. | Excavation | 5 EA. | \$6,000.00 | \$2,300.00 | \$11,500.00 | \$2,007.70 | \$10,038.50 | \$2,150.00 | \$10,750.00 |
| | | | \$1,400.00 | | | | | | |
| 4" to 6" Dia. VAC-A-TEE Cleanout Installation, 7' to 12' Depth Vacuum | | | | | | | | | |
| 3. | Excavation | 10 EA. | \$14,000.00 | \$2,360.00 | \$23,600.00 | \$2,054.10 | \$20,541.00 | \$2,195.00 | \$21,950.00 |
| 4. | T-Liner Installation into the Lateral 5' Additional Lateral Lining (Beyond 5' of T-Liner) | 15 EA. | \$3,000.00 \$45,000.00 | \$5,260.00 | \$78,900.00 | \$4,623.00 | \$69,345.00 | \$4,895.00 | \$73,425.00 |
| 5. | T-Liner) | 200 L.F. | \$50.00 \$10,000.00 | \$55.00 | \$11,000.00 | \$46.30 | \$9,260.00 | \$50.00 | \$10,000.00 |
| ALTERNATE BID TOTAL | | | \$80,000.00 | | \$142,900.00 | | \$124,628.50 | | \$133,205.00 |
| Addendum No. 1 & 2 | | (Yes / No) | | YES | | YES | | YES | |
| Bid Security (5%) | | (Yes / No) | | 5% | | 5% | | 5% | |
| TOTAL (BASE + ALTERNATE) BID | | | \$527,862.50 | \$529,584.75 | \$512,267.40 | \$570,794.00 | | | |