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City of Rochelle 
Engineering Department 

 

Memo 
To: Dave Plyman, City Manager 

CC: Tim Isley, Supt. of Street Division 

 Curt Ward, Engineering Technician 

 Chris Frye, Finance Director 

 Alan Cooper, City Attorney (via council packet)  

From: Sam Tesreau - City Engineer 

Date: April 7, 2014 

Re: 2014 – School Avenue & Turkington Terrace Bridge and intersection reconstruction 

project 

Encl:  

 (1) Bid tabulation sheet 

_____________________________________________________________________________ 

1. The replacement of the nearly 50 year old School Avenue bridge/box culvert structure has been a 
part of the long term capital improvements plan. The existing structure has been determined to be 
deficient and in need of replacement. Over the past 1 ½ years the City staff and its engineering 
consultant Wendler Engineering have worked to identify additional right of way and easement , 
complete the design plans for the bridge replacement along with the roadway approaches, 
intersection reconfiguration at Turkington Terrace, watermain relocation, other utility relocations, 
and obtain the necessary permits from applicable state and federal agencies. City staff has met 
with adjacent property owners to determine and finalize right of way and/or easement acquisition 
for the project. This project has been identified as a multi-year capital improvement project and will 
be funded partly in the current FY 2013-14 FY budget with any remaining construction and other  
professional services in the FY 2014-2015 budget. The new structure will be a traditional bridge, 
rather than the existing box culvert structure type, with updated pedestrian crossings along the 
north and south sides. The new bridge will help increase the effective opening and improve 
conveyance through this immediate Kyte River area and the existing Turkington and School 
avenue intersection will be reconfigured to increase level of service, sight distance and safety. 
 

2. The above referenced project was advertised in the Rochelle Newsleader and the IDOT 
contractors’ bulletin #14-10. Bids were publicly opened and read aloud on March 24, 2014 at       
10 am for the above referenced project. Several bids were taken out however only three bids were 
received as follows: 
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 Martin and Company Excavating submitted a bid for making the entire improvements in the 

amount of $1,086,782.59 
 Illinois Constructors Corp. submitted a bid for making the entire improvements in the amount 

of $1,226,685.00 
 Sjostrom and Sons, Inc. submitted a bid for making the entire improvements in the amount 

of $1,258,400.34 
 
Please refer to enclosure (1) for total base bids as submitted by all bidders. 
 

The lowest bid, as submitted by Martin and Company Excavating, is approximately 6% lower than 
the Engineer’s estimate of cost.  As discussed earlier, the project costs will be funded through the 
Capital Improvements fund 36-00-86056 which includes a revenue transfer from the City Sales 
Tax and Utility Tax Funds for the infrastructure construction and other related expenses incurred 
for the project.  It is expected that the project will be substantially completed by the end of August 
2014 to allow the road closures to be removed. 
 

3. Please consider acceptance of the low bid and award the contract to Martin and Company 
Excavating for the project known as the City of Rochelle 2014 School Avenue & Turkington 
Terrace Bridge and intersection reconstruction project as described herein. 
 
 
 
 

 


